. STATE OF OKLAHOMA
. DEPARTMENT OF TRANSPORTATION
UTILITY RELOCATION AGREEMENT

PROJECT NO. NHY-009N(019) JOB PIECE NO. g9278(04) UTILITIES COUNTY Custer

THIS AGREEMENT, made and entered into by and between the Department of Transportation acting for and on

behalf of the State of Oklahoma, hereinafter called the "State” and _City of Clinton

ADDRESS 415 W. Gary Blvd., Clinton, Oklahoma 73601

hereinafter called the "Utility Owner".
WITNESS TO THAT

WHEREAS, the State proposed to improve u.s. Highway No. 183 and such improvements will
necessitate rearrangement of facilities by said Utility Owner (state scope and nature of work on reverse side), and

WHEREAS, it is understood that if said project is to be financed in part from funds appropriated by the United States
and expended under its regulations, that acceptance of work and procedure in general are subject to Federal Laws,
Rules, Regulations, Orders, and Approvals applying to it as a Federal Project, and that costs for items entering into the
improvement are reimbursable to the State in such amounts and forms as are proper and eligible for payment from
Federal Funds. Reference is made to U.S. Department of Transportation, Code of Federal Regulations, Title 23, Parts
645A and 645B, included in the Utilities Manual and

WHEREAS, it is understood that Title 69, O. S., § 1205 and 1403 each as amended, define the extent to which the
State and the Utility Owner may be obligated in the costs of utility rearrangements, and the utility locations on all
highways are governed by Regulations and Policies adopted by the State Transportation Commission for the protection
and maintenance of the highways, and for the safety of the highway users, and

WHEREAS, the State reserves the right to cancel this Agreement at any time prior to the beginning of the adjustment
or relocation of the facilities of this Utility Owner, and

WHEREAS, the State agrees to pay the Utility Owner for the proportionate share of the actual cost to prepare
approved preliminary engineering plans and estimates at the State's request, if for any reason the State cancels this
Agreement.

NOW, THEREFORE, in consideration of the mutual covenants herein contained, the Utility Owner agrees:

1. To prepare a detailed estimate of the cost of work to be performed in accordance with the Department's
Utilities Manual and Accommodation Policy, and such estimate of cost must be attached and be a part of this
Agreement. The estimate will include: (1) The accounting system to be used in computing the relocation costs;
(2) Credit for Expired Service Life setting forth therein the conditions on which such credit was determined or
complete justification if the credit is not applicable; and; (3) Whether equipment costs are developed
from experience records.
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2. To include the costs for backfill and compaction of any trenches or holes within the right-of-way limits in the
estimate of costs. The backfill will be placed and compacted to a density as directed by the Resident
Engineer/Manager, but will not be compacted to less than that of the adjacent soil.

3. To prepare drawings showing the present, temporary and proposed location of its facilities with reference to the
centerline of survey and/or the new or existing right-of-way lines using highway stationing in both plan and
profile. Delineate details, including date of installation, class, and type of present facility. To comply with all
applicable laws and regulations necessary to meet the Oklahoma Department of Environmental Quality (DEQ)
requirements for pollution prevention, including discharges from storm water runoff on this project.

Further, agrees to secure a Storm Water Permit from the DEQ, when required. It is agreed that the project

plans and specifications, required schedules for accomplishing the temporary and permanent erosion control
work, the storm water pollution prevention plans and the appropriate location map contained in the plans
constitute the Storm Water Management Plan for the project previously described in the document. Agrees to
have daily operational control of those activities, at the site, necessary to ensure compliance with plan
requirements and permit conditions. Agrees to file the Notice of Intent (NOI), when required, for a general
construction Oklahoma Pollutant Discharge Elimination System Permit with DEQ, which authorizes

discharges of storm water associated with construction activity from the project site identified in this document.
Such drawings will be attached to and become a part of this agreement.

4. To begin the process of adjustment or relocation of the facilities as shown on the plans and covered by this
Agreement within a reasonable time, depending on the availability of material and work forces, but the actual
time must not exceed thirty (30) days after receipt of notice from the state to do so, and in no event proceed
with any adjustment or relocation work until such notice is received. To inform the State's Resident
Engineer/Manager of: (1) The proposed starting date, prior to commencing work, and continually maintaining
liaison with his/her office for the duration of the physical relocation; (2) The materials to be disposed of by
scrapping, or sale, and to inform him/her of a time and place for his/her inspection thereof; (3) The date work is
completed.

5. a. That no contract with any individual will be entered into without meeting the requirements of
the Department's Utilities Manual.

b. That contract work for technical services, professional services or other labor classifications involved
in the rearrangement of the facility proposed under this Agreement will be supported by a statement
to the effect that, “The Utility Company is not adequately staffed or equipped to perform such work
with its own forces.” Proper approval must be obtained in accordance with the Utilities Manual

prior to executing a contract with any outside firm or continuing contractor.

6. To submit to the State, within six (6} months after satisfactory completion of rearrangement of their facilities
under this Agreement, a claim using ODOT Claim Form 3244, with a certified statement of costs in

accordance with the provisions of the aforementioned memorandums.

It is understood this Agreement does not change the rights or obligations of the Utility Owner as they exist in
accordance with present State Law.

In consideration of the faithful performance by the Utility Owner of the foregoing, the State agrees:

To reimburse the Utility Owner for the actual costs of work completed, prorated on the basis of the
following percentage or for the lump sum as proposed:
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€1) Utility Owner Share of Cost 0

%.

(2) State Share of Cost 100

(3) Lump Sum Proposal

Nothing herein shall in any way be construed to relieve the Utility Owner from its liability, if any,
for payment of a portion of these costs pursuant to 69 O.S. 2001 § 1205, as amended.

%. Estimated State Cost
OR

State Cost

Estimated Utility Owner Cost §

IN WITNESS WHEREOF, the parties hereto have caused this Utility Relocation Agreement to be executed by
their duly authorized officers on the day and year last below written.

APPROVAL RECOMMENDED:

Resident Engineer/Manager Date Name: Utility Owner

Division Engineer Date Signature: Utility Owner/Agent Date
Chief, Right-of-Way & Ultilities Division Date Title: Utility Owner/Agent

DEPARTMENT OF TRANSPORTATION FOR THE
STATE OF OKLAHOMA (ACTING FOR AND ON
BEHALF OF THE STATE OF OKLAHOMA)

By: Director Date

(State scope and nature of work in space provided below)

Due to the Oklahoma Department of Transportation (ODOT) widening of U.S. Highway 183, an existing 8-inch City of Clinton

waterline will need to be relocated. ODOT has designated a new 16-foot utility easement on the west side of US 183 for

the utility relocation. This new utility easement is west and adjacent to the new proposed Right-Of-Way. The 8-inch

waterline will need to be relocated from the existing location to approximately 8 feet west in the new proposed utility

easement from station 100+38 to 116+00. At station 116+00, a new waterline crossing will be bored with steel casing to

the east side of the highway reconnecting to the existing waterline. The existing waterline highway crossing at

approximately station 111+23 will be abandoned. All waterline service connection will be disconnected from the existing

waterline and reconnected to the new waterline. The water meters and boxes will be relocated and reconnected to the

new waterline. The waterline will be tested and disinfected prior to connecting to the City of Clinton water system.
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